

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE		PAGE OF PAGES 1 2	
2. AMENDMENT/MODIFICATION NO. 0003		3. EFFECTIVE DATE 5/11/01		4. REQUISITION/PURCHASE REQ. NO.	
5. PROJECT NO. (If applicable)		7. ADMINISTERED BY (If other than Item 6) CODE			
6. ISSUED BY CODE MDA220		SAME AS BLK #6			
DEFENSE FINANCE AND ACCOUNTING SERVICE ACQUISITION SUPPORT ORGANIZATION-DFAS-ASO/DPA 1931 JEFFERSON DAVIS HIGHWAY ARLINGTON, VA 22240-5291 ATTN: JANET CARLSON (703) 607-1031 FAX (703) 607-1573/2132					
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State, and ZIP Code)		(✓) X		9A. AMENDMENT OF SOLICITATION NO. MDA220-01-R-0001	
				9B. DATED (SEE ITEM 11) 1/24/01	
				10A. MODIFICATION OF CONTRACT/ORDER NO.	
				10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ____ is extended, <u>X</u> is not extended to June 01, 2001, 3:00 PM EST					
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; of (c) By separate letter of telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. ACCOUNTING AND APPROPRIATION DATA (If required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.					
(✓)					
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.					
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b)					
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:					
D. OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return <u>2</u> copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)					
SEE PAGE 2.					
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type of print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or Print)		
15B. CONTRACT/OFFEROR			16B. UNITED STATES OF AMERICA		
15C. DATE SIGNED			16C. DATE SIGNED		
(Signature of person authorized to sign)			(Signature of Contracting Officer)		

The purpose of this amendment is to make corrections to the information provided in Attachment J-6 and Section C -1.2 of the PWS; as well as provide additional information on regionalization. A revised J-6 and PWS is not being published, corrections should be made to the latest copy of each.

Correction:

1) **J.6 - On J.6 Page 15, PWS paragraph reference C.5.1.4., under number of plans and initiatives, the line "Guidance given and complex issues resolved" work count should read 532.8. The correct total for the number of plans and initiatives (C-5.1.4) is 15,696.8. On Page 2 of this same exhibit, the number of plans and initiatives (brought forward) should also be 15,696.8.**

2) **PWS - A Major Command (MAJCOM) Air Force Realignment was referenced in the second paragraph of section C-1.2 of the performance work statement. The second to last sentence in this paragraph is revised to correct the Service referenced: "Once the Air Force realignment is in place," (vs. Army).**

Additional Information:

The following information is provided concerning the outcome of this regionalization in terms of funded workyears transferred based on this realignment. The net result is a shift in the locations where the workload is performed with no net change in the number of workyears performing the work. No change in workload estimates was considered necessary as a result of these shifts. This information would modify the location of manning data already provided in the technical data library that was based on manning information collected prior to these shifts being completed.

As a result, San Antonio is effectively eliminated as a location at which security assistance accounting is being performed under this PWS. For clarification, security assistance accounting manning at Omaha remains at 2 FTEs since the number of funded workyears there was 11.5.

LOCATION	# FUNDED WORKYEARS MOVED
----------	--------------------------------

Denver	-2.1
Dayton	-4.1
Omaha	-9.5
San Antonio	-15
Limestone	-1.6
San Bernardino	32.3

Total	0
-------	---